
ERS-10669-E (N 03/00) 

 

 ENVIRONMENTAL & REGULATORY SERVICES DIVISION 
BUREAU OF PECFA  

P.O. Box 8044 
Madison, Wisconsin 53708-8044 

TDD #:  (608) 264-8777 
 
 
 

Jim Doyle, Governor 
Mary P. Burke, Secretary 

Wisconsin Department of Commerce, Bureau of PECFA 

Bid Document 
SECTION 1 - Scope of Work 

The Bureau of PECFA is seeking competitive bids to perform remedial services for a 
petroleum release from a regulated petroleum product storage tank system.  This bid is 
for a specified work scope.  The site upon which bids are being solicited is: 

Bid Round: 46 

Comm #: 53803-9999-19 
BRRTS #: 03-33-002011 
Site Name: White's IOCO 
Site Address: 149 Main St/Hwy 11, Benton, 53803 

Site Manager: Linda Hanefeld 
Address: 3911 Fish Hatchery Rd 
City, State  Zip: Fitchburg, WI  53711-5367 
Phone: 608-275-3310 
e-mail: linda.hanefeld@wisconsin.gov 

Bid Manager: Andrew Alles 
Address: P.O. Box 8044 
City, State  Zip: Madison, Wisconsin 53708-8044 
Phone: (608) 261-8509 
e-mail: Andy.Alles@Wisconsin.Gov 
 

Bid-Start Date: November 20, 2006 

Questions must be received by (See Section 2 (B)): December 04, 2006, 4:00 PM 

Responses will be posted by (See Section 2 (B)): December 22, 2006 

Bid-End Date and Time: January 05, 2007, 4:00 PM 

The case file, including report(s) and other pertinent information upon which bids are 
being sought, are available for review at the Site Manager’s location listed above.  
Please contact the Site Manager for an appointment to review the file. 

Copies of report(s) and other pertinent information are available for purchase at the 
location listed below.  If pertinent information is not available, please contact the Site 
Manager. 

Action Legal-Madison, 1 E Main, Madison, WI  53703 
Phone: (608) 663-1041  Fax: (608) 663-1045 
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SECTION 2 – Site-Specific Bid Requirements 

General Comments:   

The site has been an active gas station since 1921, and is currently operating.  In 
1993, a 600 gallon gasoline product spill was reported to the Department.  The 
release was based upon daily inventory records. This 2000 gallon UST was 
subsequently removed and soil contamination was noted during the tank 
assessment.  Later in 1993, DNR was notified that the 6000 gal and 8000gal 
USTsystem piping failed the tightness testing.  These tanks remain in-place at 
the site.  As a result of the investigation, free product was discovered in MW1 in 
2/94 (which wells, when start/stop, how much, how much recovered)   

There is a 400 foot deep municipal well within 1000’ feet east/northeast of the 
site (municipal well #2).  There is an older, 325-foot deep municipal well located 
northwest of the site (municipal well #1).  Information about well construction and 
locations in relation to the site is included with the documentation available from 
Action Legal.  Water from both wells was sampled for the presence of VOCs in 
2002.  There were no detects in municipal well #2.  Municipal well #1 had a 
detection of 1,1,1-trichloroethane (.22 ug/L) but it does not pose a health 
threat/concern at this level.  The source of this contaminant has not been 
identified.  In 2005, both municipal wells were sampled for the presence of 
PVOCs and none were detected. 

Soils are generally silt and clay, with small amounts of sand being found 
occasionally at depth.  Bedrock is encountered generally between 10-22 feet 
below ground surface (bgs) and is described as dolomite and sandstone.  In 
October 1997, approximately 3250 tons of petroleum contaminated soil were 
excavated and treated at two nearby landspreading sites.  The landspreading 
sites are closed.   Depths of the excavation ranged from 15-30 feet bgs.  
Significant soil contamination remains at depth across the site, and most likely 
extends beneath the IOCO building.  An SVE system was installed in an attempt 
to address remaining soil contamination in the area of the excavation.  The 
extent of soil contamination appears to have been defined to the extent 
practicable. 

Groundwater is in bedrock at depth, ranging between ~20-50 feet bgs, depending 
upon topography and “seasonal” variations.  Flow has historically been to the 
southwest, but recent information has indicated there is also a northeasterly 
component of contaminated groundwater flow at this site, the extent of which has 
yet to be defined.  There are 16 monitoring wells and 5 piezometers associated 
with the investigation.  A groundwater/free product pump and treat system was 
installed.  

The site was bid in Round 31.  That work scope has been completed.  However, 
additional work will be required to establish whether the municipal wells are being 
adequately protected. 
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Minimum Remedial Requirements:   

Additional soil work will not be required. 

Groundwater monitoring - Within 60 days of a contract being established between 
consultant and client, begin a 2-year, semi-annual monitoring schedule as outlined 
in the table below: 

Monitoring wells Parameters Frequency 

MW1, MW2, MW4, 
MW6  MW9, MW11, 
PZ5  

PVOCs plus 
naphthalene 

Semi-annually 

MW3, MW7, MW12, 
MW16, PZ1, PZ2, 
PZ3, PZ4 

PVOCs plus 
naphthalene 

Annually (second 
and final rounds) 

Benton Municipal 
Wells 1 and 2 

EPA Method 524.2 Annually (second 
and final rounds) 

MW5, MW8, MW10, 
MW13, MW14, 
MW15 

PVOCs plus 
naphthalene 

Final Round only 

5 wells to be 
chosen by the 
municipality 

Nitrates First, second and 
fourth rounds 

 

As one can see in the table above, all monitoring wells are to be sampled in the 
final sampling round.  This is intended to provide the Department with recent 
groundwater data from the site upon which to evaluate the site for closure. 

Water table elevations shall be collected from all wells during each sampling 
event.  If free product is discovered during any sampling event, it shall be 
addressed.  The DNR project manager shall be contacted immediately if free 
product is encountered. 

Replace one damaged monitoring well caps.  Inform the project manager of any 
defects in any of the groundwater monitoring wells. 

Documentation:  Annual reports shall be submitted summarizing the work 
performed.  The first report will be due within 60 days after receipt of second semi-
annual round of groundwater data results.  The second report will be due within 60 
days of completion of all monitoring activities at the site and will include 
recommendations for the next phase of work to be performed based upon the 
information collected during the completion of this scope of work.  At least one 
groundwater flow map will be generated (additional maps may be necessary if flow 
direction changes more than 20 degrees).  Data tables and any other pertinent 
information will need to be updated to make closure documentation readily 
available if work completed indicates closure may be possible.   

The Department of Natural Resources (DNR) Project Manager shall be contacted 
if any well is dry during any monitoring event.  The DNR Project Manager must 
also be contacted immediately if free product is found in any monitoring well 
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associated with the site.  The DNR Project Manager must be alerted to any other 
unusual occurrence(s) at the site as soon as practical after they are discovered. 

After completion of the above work scope of activities, the bidder must evaluate 
and determine if additional remediation/monitoring measures are necessary to aid 
site clean up to the extent practical to establish a stable or declining groundwater 
trend.  If additional remedial measures are necessary, provide a summary of the 
necessary remedial measures and include a cost estimate for that scope of work 
activities. If closure is possible, a cost estimate to closure is requested. The 
proposed cost estimate for further work beyond this scope of work bid is not part of 
this bid estimate. 

 

SECTION 3 - Reporting Timeframes 

Within 60 days of the Commerce notification of the maximum reimbursement amount, 
the responsible party (RP) must execute a written contract with one of the firms that 
submitted a bid.  Failure to execute the written contract within this time will result in 
ineligibility of interest expenses incurred from the date of the reimbursement cap letter 
until a contract is executed and work commences at the site. Work must commence 
within 45 days of signing a contract.  There are specific reporting requirements in Comm 
47.70 to monitor the progress of activities at each bid site and there may be additional 
reporting requirements outlined above.  The consulting firm that is contracted to 
complete the scope of work is required to report the progress of this site to Commerce 
electronically on the web site at each of the following points: 
1. Within fourteen days of executing or terminating a contract with the RP.  

2. Three months after entering into the contract with the RP. 

3. Twelve months after beginning the work in the successful bid, unless the project is 
completed before that time (point 6 applies). 

4. Twelve months after submitting the previous report (point 3), unless the project is 
completed before that time (point 6 applies). 

5. No later than 10 days after encountering a change in circumstances (the list of 
circumstances is in Comm 47.70 (3)). 

6. No later than 30 days after completing the work.  

7. As directed by Commerce. 

If Commerce determines that the consulting firm is failing to make adequate progress to 
complete the scope of work, Commerce will notify the RP and may reduce the 
reimbursement to accurately reflect the work completed. 

Claim Submittal: 

A claim must be submitted to Commerce within 120 days of submitting the report 
described in Reporting Timeframe, point #6.  If a claim is not submitted by the deadline 
described above, interest costs from the date the report (point #6) is submitted to the 
date the claim is received will not be reimbursed to the claimant.  The claim preparation 
cost must be included in the Total Bid Amount and is considered within the 
reimbursement cap. 
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Questions and Answers 

Questions, answers and interpretations will be considered an amendment of this 
solicitation.  All questions must be submitted in writing (fax and electronic mail 
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.  
All answers and interpretations shall be in writing from the Bid Manager.  Neither the 
PECFA program nor Commerce shall be legally bound by any amendments or 
interpretations that are not in writing.  Bidders are not to contact other personnel located 
within the Department of Commerce/Bureau of PECFA concerning the site or the bid 
solicitation between the Bid Announcement Date and Bid End Date.  No further 
questions will be addressed after the deadline for submitting questions identified in 
Section 1.   

SECTION 4 - Conditions of Bid 

The successful bidder will be the entity that complies with all provisions of the bid and 
provides the lowest total cost, excluding interest, for the site-specific bid requirements 
described in Section 2.  In preparing the bid, the bidder must assume compliance with 
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700 
Wis. Admin. Codes.   

The bid Commerce selects to determine the least costly method of remedial action will 
be the least costly qualified bid.  Commerce will rank the bids solely on the basis of 
cost.  Evaluation of bids will continue until the least costly qualified bid is identified.  
Submittals from an individual or firm during their period of disqualification from bidding, 
submittals received late and for submittals without a certified commitment (performance 
assurance and/or signature) will not be considered as bids.  Commerce may disqualify a 
bid for the following reasons: 

• Requirements of the bid specifications have not been met. 

• The remedial strategy is not appropriate to the geologic setting. 

• A Total Bid Amount is insufficient to fund the activities described in the bid 
specifications. 

Commerce reserves the right to reject any and all bids. 

Any proposed technology or methods used in the remediation must be allowed for use 
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural 
Resources or Commerce). 

The bidder Commerce intends to select may be required to provide input to and attend 
a meeting with the PECFA program and the claimant to explain the bid and remedial 
approach. 

If a bid is disqualified, Commerce will provide written notification to any individual or firm 
that submitted a disqualified bid.  The notification shall specify the reasons for the 
disqualification, and inform the individual or firm of their right to protest or appeal the 
decision.  If a bid is more costly than the bid Commerce intends to select, the bid will not 
be reviewed.   
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The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not 
reviewed.  The Notice of Intent will be sent to the RP and will be posted on PECFA’s 
Internet Web site. 

SECTION 5 - Instructions to Bidders 

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate 
any aspects of the bid with the RP, other potential bidders or program staff without prior 
approval of the Bid Manager identified in Section 1.  Infractions will result in rejection of 
the violator's bid and may result in a formal complaint being filed with the Department of 
Regulation and Licensing. 

If access to the site is necessary for the preparation of a bid, access shall be arranged 
through the Bid Manager.  If the Bid Manager is not able to arrange site access, this will 
not delay the bid process nor negate the comparison and selection from among the bids 
submitted.  All costs associated with a site visit or preparation of a bid will be the 
bidder's responsibility. 

The Bidding Process must conform to the following: 

1. The Bid Response shall address all the site-specific bid requirements identified in 
Section 2. 

2. The total bid amount to accomplish the stated goal must include all fees, reporting 
costs, pre- and post-closure costs and costs for establishing restrictions or 
institutional controls, when applicable (interest costs are excluded). 

3. The submittal must include a copy of the Bid Response document signed by a 
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist 
licensed by the State of Wisconsin.  The appropriate registration number of the 
professional license must be included.  Registration requirements are listed in 
Comm 5. 

4. Bids cannot be faxed directly to the program.  Documents received by fax will not 
be considered. 

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the 
bid end date.  

6. The consulting firm’s name must be included and all pages of the Bid Response. 

7. All costs must be printed (ink, typewritten or computer).  Errors must be crossed 
out, corrections entered and initialed by the person signing the bid.  Correction fluid 
is not allowed.  No bid shall be altered or amended after the time specified for the 
bid end date. 

8. Each bidder shall fully acquaint themselves with conditions relating to the scope 
and restrictions attending to the execution of the work under the conditions of this 
bid.  The failure of a bidder to acquaint themselves with existing documented 
conditions shall in no way relieve any obligation with respect to this bid. 

9. All amendments to and interpretations of this bid shall be in writing from the Bid 
Manager.  Neither Commerce nor the program shall be legally bound by any 
amendment or interpretation that is not in writing. 

10. This bid is intended to promote competition.  If the language, specifications, terms 
and conditions, or any combination thereof restricts or limits the requirements in 
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this bid to a single source, it shall be the responsibility of the interested bidders to 
notify the program in writing so as to be received five days prior to the opening 
date.  The bid may or may not be changed; however a review of such notification 
will be made prior to award. 

SECTION 6 - Bidder Disqualification 

Commerce may disqualify from public bidding any individual or firm that has committed 
any of the following (Comm 47.67 (1) (a)): 

1. Failed to complete the scope of work within the reimbursement cost cap established 
through public bidding. 

2. Failed to complete the scope of work in a bid in a timely manner. 

3. Failed to follow DNR rules on the bid project. 

4. Received one or more notices from Commerce under s. Comm 47.62 (2) that assess 
the financial management of an investigation as unacceptable. 

5. In any prior occurrence that has been publicly bid, failed to do either of the following: 

a. Pay subcontractors after receiving payment for them. 

b. Obtain lien waivers on or before the date of the final payment by the RP or the 
PECFA program, from all subcontractors paid under subd. 5. a. 

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1). 

7. Failed to commence work within 45 days after executing a contract, as required in s. 
Comm 47.69 (3). 

Commerce may disqualify any individual or firm from performing further work on a 
project if the individual or firm has not completed any of the six reporting points required 
in Comm 47.70 and outlined in Section 2 of this bid document.  Commerce will review 
and address the issue as stated in Comm 47.70 (4).  

 



 

 

BID RESPONSE 

(1st Page) 

Department of Commerce PECFA Program

SITE NAME: 
White's IOCO 

COMMERCE #: 
53803-9999-19 

BRRTS #: 
03-33-002011 

 
Cathy Voges 
Public Bid Response 
Department of Commerce PECFA Bureau 

Submit Bid Response To: 

201 W Washington Ave, Madison WI  53703-2790 or 
PO Box 8044, Madison WI  53708-8044 

Consulting Firm Name:  

Complete Mailing  

Address:  

  

Telephone: ( ) - 

Fax Number: ( ) - 

E-mail Address:  

Bidder (check one that applies): 

 Professional Engineer License #  
 Professional Geologist License #  
 Hydrologist License #  
 Soil Scientist License #  

 

o 
 

Use this box to certify (by marking with a check or X) a commitment to 
complete the work described in the bid specifications in its entirety for the 
Total Bid Amount proposed below.  Failure to provide this performance 
assurance will disqualify this bid response.  Providing unsolicited 
qualifications and/or contingency statements in your bid submittal will 
disqualify the bid response. 

 

Total Bid Amount: $   

Print Name: 
  

Title: 
  

 
I certify that I have the authority to commit my organization or firm to the performance of 
the bid I have submitted. 

Signature:  

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)]. 



 

 

BID RESPONSE 
(2nd Page) 

Department of Commerce PECFA Program

 
SITE NAME: White's IOCO 

COMMERCE #: 53803-9999-19 

BRRTS #: 03-33-002011 

 

Consulting Firm Name:  
 

A bid will be considered non-compliant if the bid response does not include a 
separate tabulation of costs for each activity. 

 

1 
Monitoring (include analytical cost for PVOCs and 
Naphthalene) per event for MW1, MW2, MW4, 
MW6, MW9, MW11, PZ5 

$ 
 

2 Number of Monitoring events X 4 

3 Monitoring Subtotal 1 (Row 1 X Row 2) $  

4 
Monitoring (include analytical cost for PVOCs and 
Napthalene) per event for MW3, MW7, MW12, 
MW16, PZ1, PZ2, PZ3, PZ4 

$ 
 

5 Number of Monitoring events X 2 

6 Monitoring Subtotal 2 (Row 4 X Row 5) $ 
 

7 
Monitoring (include analytical cost for EPA 
Method 524.2) per event for Benton Municipal 
Wells 1 and 2  

$ 
 

8 Number of Monitoring events X 2 

9 Monitoring Subtotal 3 (Row 7 X Row 8) $ 
 

10 
Monitoring (include analytical cost for PVOCs and 
Napthalene) for MW5, MW8, MW10, MW13, 
MW14, MW15 

$ 
 

11 
Monitoring (include analytical cost for Nitrates) 
per event for 5 (five) wells associated with the site 
to be chosen by the municipality 

$ 

 

12 Number of Monitoring events X 3 

13 Monitoring Subtotal 4 (Row 11 X Row 12) $ 
 



 

 

14 
Monitoring Total (Row 3 + Row 6 + Row 9 + Row 
10 + Row 13) 

$ 
 

15 Monitoring well cap replacement $ 
 

16 Documentation (reports, correspondence, etc.) $ 
 

17 Bid Total $ 
 

18 
Contingency cost - cost for providing closure 
documentation.  Do not include the 
contingency cost with the bid total.  

$ 
 

     

 


